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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : KIAMENSI AVENUE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 27-031-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/24/08                DISTRICT    :

     STATE/FEDERAL AID NO: 27-031-01        CONTRACT TIME :   54  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : 27-031-01

     Kiamensi Avenue Improvements

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/24/08 to vendor SAM'S CONSTRUCTION LLC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       195,162.47    108.1466% 100.0000%

   1    SAM'S CONSTRUCTION LLC, 800-A PLANT STREET , WILMINGTON, DE, 19801               $       180,460.98    100.0000%  92.4671%

   2    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       181,568.18    100.6135%  93.0344%

   3    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $       186,933.10    103.5864%  95.7833%

   4    FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804   $       219,387.48    121.5706% 112.4127%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       221,605.48    122.7997% 113.5492%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |SAM'S CONSTRUCTION LLC       |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   KIAMENSI AVENUE IMPROVEMENTS

                                          |                             |                             |

0010 202001                          LUMP |   20550.00000       20550.00|   25000.00000       25000.00|   35000.00000       35000.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 251501                 225.000  LF   |       2.77162         623.61|       3.00000         675.00|       3.00000         675.00

  SILT FENCE                              |                             |                             |

0030 302007                 514.000  CY   |      40.75213       20946.59|      45.00000       23130.00|      40.00000       20560.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0040 401645                 147.000  TON  |      91.17706       13403.03|      95.00000       13965.00|      94.00000       13818.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0050 401648                 247.000  TON  |      74.36538       18368.25|      95.00000       23465.00|      73.00000       18031.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0060 701021                1666.000  LF   |      20.52679       34197.63|      17.00000       28322.00|      16.00000       26656.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0070 705001                  61.000  SF   |       9.96242         607.71|       9.00000         549.00|      10.00000         610.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0080 705002                 362.000  SF   |      11.21826        4061.01|       6.00000        2172.00|      10.00000        3620.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0090 710506                   3.000  EACH |     731.47342        2194.42|     400.00000        1200.00|     600.00000        1800.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : KIAMENSI AVENUE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 27-031-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/24/08                DISTRICT    :

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |SAM'S CONSTRUCTION LLC       |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 720527                  40.000  EADY |       1.27166          50.87|       0.50000          20.00|       0.25000          10.00

  PLASTIC DRUMS                           |                             |                             |

0110 732002                 400.000  SY   |      12.78187        5112.75|      10.00000        4000.00|       8.00000        3200.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0120 734016                 460.000  SY   |       1.97549         908.73|       3.00000        1380.00|       0.50000         230.00

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0130 735006                 460.000  SY   |       0.73306         337.21|       3.00000        1380.00|       0.25000         115.00

  MULCHING, STRAW                         |                             |                             |

0140 735535                  16.000  SY   |       4.64692          74.35|       8.00000         128.00|      10.00000         160.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0150 735536                  16.000  SY   |       7.51794         120.29|       8.00000         128.00|      10.00000         160.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0160 742500                 624.000  HOUR |      37.78000       23574.72|      37.78000       23574.72|      37.78000       23574.72

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0170 742514                 117.000  HOUR |      54.78000        6409.26|      54.78000        6409.26|      54.78000        6409.26

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0180 743500                  16.000  EADY |       0.87225          13.96|       3.00000          48.00|       0.25000           4.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0190 743501                   8.000  EADY |       3.57684          28.61|       3.00000          24.00|       0.80000           6.40

  WARNING LIGHTS , TYPE B                 |                             |                             |

0200 743504                   5.000  EACH |     189.61313         948.07|     150.00000         750.00|     150.00000         750.00

  WARNING SIGNS                           |                             |                             |

0210 743506                 162.000  EADY |       2.14732         347.87|      10.00000        1620.00|       1.10000         178.20

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0220 743525                 208.000  EADY |       4.68654         974.80|       4.00000         832.00|       1.95000         405.60

  TEMPORARY WARNING SIGNS                 |                             |                             |

0230 758000                  29.000  SY   |      38.20759        1108.02|      24.00000         696.00|      60.00000        1740.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0240 762001                 193.000  LF   |       4.05660         782.92|       3.00000         579.00|       3.00000         579.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0250 762002                  46.000  LF   |       8.37602         385.30|       9.00000         414.00|       6.00000         276.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0260 763000                          LUMP |    7806.49823        7806.50|    5000.00000        5000.00|   10000.00000       10000.00

  INITIAL EXPENSE                         |                             |                             |

0270 763500                          LUMP |    7806.49823        7806.50|   10000.00000       10000.00|    5000.00000        5000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : KIAMENSI AVENUE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 27-031-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/24/08                DISTRICT    :

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |SAM'S CONSTRUCTION LLC       |GRASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 763501                          LUMP |   23419.49470       23419.49|    5000.00000        5000.00|    8000.00000        8000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       195,162.47|           $       180,460.98|           $       181,568.18

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       195,162.47|           $       180,460.98|           $       181,568.18

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : KIAMENSI AVENUE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 27-031-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/24/08                DISTRICT    :

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |FONTANA CONCRETE CONTRACTORS |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   KIAMENSI AVENUE IMPROVEMENTS

                                          |                             |                             |

0010 202001                          LUMP |   25000.00000       25000.00|   45000.00000       45000.00|   30000.00000       30000.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 251501                 225.000  LF   |       6.25000        1406.25|       8.00000        1800.00|       5.60000        1260.00

  SILT FENCE                              |                             |                             |

0030 302007                 514.000  CY   |      50.00000       25700.00|      35.00000       17990.00|      65.50000       33667.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0040 401645                 147.000  TON  |      85.00000       12495.00|     130.00000       19110.00|     113.00000       16611.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0050 401648                 247.000  TON  |      74.00000       18278.00|     130.00000       32110.00|      76.00000       18772.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0060 701021                1666.000  LF   |      18.27000       30437.82|      17.50000       29155.00|      17.00000       28322.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0070 705001                  61.000  SF   |       6.25000         381.25|       5.50000         335.50|       4.00000         244.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0080 705002                 362.000  SF   |       7.35000        2660.70|       6.50000        2353.00|       8.00000        2896.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0090 710506                   3.000  EACH |    1500.00000        4500.00|     700.00000        2100.00|     750.00000        2250.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0100 720527                  40.000  EADY |      16.75000         670.00|       1.00000          40.00|       1.00000          40.00

  PLASTIC DRUMS                           |                             |                             |

0110 732002                 400.000  SY   |      15.00000        6000.00|      10.00000        4000.00|       9.50000        3800.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0120 734016                 460.000  SY   |       1.65000         759.00|       3.00000        1380.00|       2.00000         920.00

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0130 735006                 460.000  SY   |       1.10000         506.00|       4.00000        1840.00|       1.15000         529.00

  MULCHING, STRAW                         |                             |                             |

0140 735535                  16.000  SY   |       5.50000          88.00|      18.00000         288.00|      10.00000         160.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0150 735536                  16.000  SY   |      11.00000         176.00|      18.00000         288.00|      12.00000         192.00

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

0160 742500                 624.000  HOUR |      37.78000       23574.72|      37.78000       23574.72|      37.78000       23574.72

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : KIAMENSI AVENUE IMPROVEMENTS

     CALL ORDER   : 003                     CONTRACT ID : 27-031-01.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/24/08                DISTRICT    :

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DIAMOND MATERIALS LLC        |FONTANA CONCRETE CONTRACTORS |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 742514                 117.000  HOUR |      54.78000        6409.26|      54.78000        6409.26|      54.78000        6409.26

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0180 743500                  16.000  EADY |       5.00000          80.00|       1.00000          16.00|       0.75000          12.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0190 743501                   8.000  EADY |       5.00000          40.00|       2.00000          16.00|       5.00000          40.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0200 743504                   5.000  EACH |     240.00000        1200.00|     300.00000        1500.00|     310.00000        1550.00

  WARNING SIGNS                           |                             |                             |

0210 743506                 162.000  EADY |       6.00000         972.00|       3.00000         486.00|       1.25000         202.50

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0220 743525                 208.000  EADY |       6.00000        1248.00|       4.00000         832.00|       3.00000         624.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0230 758000                  29.000  SY   |      35.00000        1015.00|      25.00000         725.00|      80.00000        2320.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0240 762001                 193.000  LF   |       3.70000         714.10|       3.00000         579.00|       6.00000        1158.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0250 762002                  46.000  LF   |       7.00000         322.00|      10.00000         460.00|      12.00000         552.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0260 763000                          LUMP |   10000.00000       10000.00|    9000.00000        9000.00|   26000.00000       26000.00

  INITIAL EXPENSE                         |                             |                             |

0270 763500                          LUMP |    6500.00000        6500.00|    9000.00000        9000.00|    7500.00000        7500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0280 763501                          LUMP |    5800.00000        5800.00|    9000.00000        9000.00|   12000.00000       12000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       186,933.10|           $       219,387.48|           $       221,605.48

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       186,933.10|           $       219,387.48|           $       221,605.48

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


